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23/NCB/BMO/KAPIL/ | Supply and Delivery of Samundra Medico 29,39,0%¢13¢
GOODS/78-79 Medicinal Goods at Office Pharma
o 24/NCB/BMO/KAPIL/ Supply and Delivery of Laptop Megatech Trade Wy, §,400|0¢
GOODS/78-79 Group
3 27/NCB/BMO/KAPIL/ Construction of Premix Road Jay Ambe A to Z 4%,00,%00]|82
WORKS/78-79 with Cross-Drainage at Ward 1 Solution / SABR
Construction JV
¥ 28/NCB/BMO/KAPIL/ | Construction of Asphalt Concrete | Rhidam Construction &R,4,LR01RY
WORKS/78-79 Road from Chamkipur to Thanti
Road Ward 3
Y 29/NCB/BMO/KAPIL/ Construction of Premix Road Tabasree Nirman 2&,R,%¥¢IRY
WORKS/78-79 with Cross Drainage Structure at | Sewa
Odari Ward 11
g 30/NCB/BMO/KAPIL/ | Construction of Premix Road Rhidam Construction 4R,09,08|%Y
WORKS/78-79 with Cross Drainage Structure at
Siddhipur,Shantidanda and
Jhunga Ward 4
9 31/NCB/BMO/KAPIL/ Construction of Premix Road at Samik Construction RY,9§,R0]00
WORKS/78-79 Bisanpur Ward 2
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