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q 16/NCB/BMO/KAPIL/W | Construction of Asphalt Road | Shishir Barsha 33,4&,¥083 X5
ORKS/79-80 with Cross Drainage at Construction Private
ward 3 Limited
Q 20/NCB/BMO/KAPIL/W | Construction of Asphalt Road | Civil Builders and ¥<%,2%,955 159
ORKS/79-80 with Cross Drainage at Jhunga | Engineering
and Dugaha Ward 4 Construction
3 21/NCB/BMO/KAPIL/G Supply and Delivery of Chirag Pharmacy Pvt. QY,¥0¥&R |TY
00DS/79-80 Medicine Goods Ltd.
NS 23/NCB/BMO/KAPIL/W | Osho Dhyankendra Resunga Construction ¥q,33,00% |G
ORKS/79-80 Dharmashala Nirman Ward 8
9 24/NCB/BMO/KAPIL/W | Gaushala Purbhaadhar Arctic Construction 29,3§,40% 1¥&
ORKS/79-80 Nirman Ward 8 Pvt.Ltd
& 25/NCB/BMO/KAPIL/W | Construction of Asphalt Road | Trishakti Construction 3,943,458 | X0
ORKS/79-80 from Hatausha to

Gharbudhiya at ward 11
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