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q 6/NCB/BMO/KAPIL/WO | Construction of First Floor of | SITARA CONSTRUCTION | €&,90,09¥ | 30
RKS/79-80 Janajyoti School at ward 7 AND SUPPLIERS
PVT.LTD.
Q 7/NCB/BMO/KAPIL/WO | Construction of Mahendra Resunga C ©3,03,5803 |4&
RKS/79-80 Ma Vi School at ward 5 onstruction
3 8/NCB/BMO/KAPIL/GO | Supply and Delivery of Kushal Enterprises 30,8§,000 | Y0
0ODS/79-80 Stationary
¥ 9/NCB/BMO/KAPIL/WO | Construction of Asphalt Road | Trishakti Construction &&,&3,895 |BY
RKS/79-80 with Cross Drainage at ward 9
9 10/NCB/BMO/KAPIL/W | Construction of Asphalt Road | Civil Builders and &,55,30% 189
ORKS/79-80 with Cross Drainage at ward Engineering
10 Construction
& 11/NCB/BMO/KAPIL/W | Construction of Asphalt Road Dayal Nirman Sewa 31,99,893 1 ¥R
ORKS/79-80 with Cross Drainage at ward 7
© 12/NCB/BMO/KAPIL/W | Construction of Premix Road Shree Siddhalaxmi &,R6,695 143
ORKS/79-80 with Cross Drainage at ward 7 | Contractors
z 13/NCB/BMO/KAPIL/W | Construction of Asphalt Road Bhu-Shankar £Y,08,50% |%%
ORKS/79-80 from Bathanpura to Jhunga at | Construction
ward 1 and 3
Q 14/NCB/BMO/KAPIL/W | Construction of Asphalt Road | Shree Siddhalaxmi 5,39 450 | 3%
ORKS/79-80 from Kopawa to Jhulanipur at | Contractors
ward 5
q0 15/NCB/BMO/KAPIL/W | Construction of Asphalt Road | DEEPALI NIRMAN SEWA | £3,3% 44% | 3Y
ORKS/79-80 from Karmanahana to
Durganagar at ward 3,11 and
5
99 17/NCB/BMO/KAPIL/W | Construction of Asphalt Road | Bhu-Shankar §%,95,0R% 10
ORKS/79-80 with Cross Drainage at ward 2 | Construction
R 18/NCB/BMO/KAPIL/W | Construction of Asphalt Road Shree Siddhalaxmi ECRER S AR EAC
ORKS/79-80 from Manoharapur to Contractors

Materiya at ward 6
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